COST PROPOSAL SUMMARY SHEET RFP NUMBER xx-xxxx-xxx 

Task Description
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7.1 
7.2 
7.3       Kick-off Meeting							$ ____________
7.3.1 Review Background Information					$ ____________
7.3.4 Allowance for Survey and Right of Way				$ ____30,000__
7.3.5 Geotechnical Testing							$ ____________
· Allowance for Soil Borings and investigation			$ ____60,000__
· Allowance for Design of Structural Pipe Support			$ ____75,000__
1. 
2. 
3. 
4. 
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6. 
7. 
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7.2. 
7.3. 
7.3.1. 
7.3.2. 
7.3.3. 
7.3.4. 
7.3.5. 
7.3.6. SCADA Programming and Instrumentation Design			$ ____________

	Total Cost								$ ____________

	
7.4       Twenty-Five Percent Design Deliverables and Meetings		$ ____________
· Allowance for Basis of Design Report to NYSEFC			$ ____15,000___
7.4.1 25% Design memorandum		                                                $ ____________
			
	Total Cost								$ ____________

	
7.5       Fifty Percent Design Deliverables
7.5.1 Fifty percent Design Report						$ ____________
7.5.2 Fifty Percent Design Meeting and Printing				$ ____________
7.5.3 50 Percent Design Equipment Identification				$ ____________

Total Cost                                 					$ ____________	
	

7.6       Ninety-Five Percent Design Deliverables				$ ____________
7.6.1 Ninety-Five Percent Design Report and Meeting			$ ____________
7.6.2 Building Code Compliance Review Meeting				$ ____________
7.6.3 Estimated Construction Schedule and Phasing			$ ____________

Total Cost									$ ____________
								

7.7       Final Design Services
7.7.1 Field Condition Verification						$____________
7.7.2 Final Design Report, Contract Drawings, Specifications		$____________
7.7.3 Pre-Bid Engineer’s Construction Estimate				$____________
7.7.4 Arc Flash Analysis 							$____________
7.7.5 Construction Sequence and Schedule					$____________
· Allowance for Unforeseen Engineering Services			$____30,000__

7.7.8 [bookmark: _GoBack]Contract Document Comment Log					$____________
7.7.9 Contract Drawing Deliverable (development carried in 7.7.2)	$ ____________

	Total Cost								$ ____________


7.8   	Permitting
7.8.1 Surveying (Pertaining to Permitting)					$ ____________
· Allowance for Coordination with  CSX				$ ___25,000___
7.8.3 Energy Incentive Applications					$ ____________
7.8.4 Confirmation of SEQR status						$ ____________

	Total Cost								$ ____________


7.9     Erosion and Sediment Control Plan

	Total Cost							           $ ____________

 
7.10  Construction Phase Services
7.10.1  Administrative Services						$ ____________
7.10.2  Bidding Phase Services						$ ____________
7.10.3  Pre-Bid Meeting							$ ____________
7.10.4  Job Meetings (every two weeks)					$ ____________
7.10.5  Shop Drawings and Samples Review					$ ____________
7.10.6  Change Orders/Modifications and Claims				$ ____________
7.10.7  Request for Info Logs and Field order Logs				$ ____________
7.10.8  Special Inspections							$ ____________

	Total Cost	 				   	                        $ ____________



7.11 Construction Inspection Services 

	Total Cost	 				   	                        $ ____________



7.12 Construction Close-Out						$ ____________
7.12.1 Start-Up Testing							$ ____________
7.12.2 Staff Training and OM&M Documentation				$ ____________
· Allowance for Staff Training					$ ____2,500____

	Total Cost	 				   	                        $ ____________


7.13      Record Drawings							$ ____________
7.13.2   Post Completion inspection  						$ ____________

	Total Cost	 				   	                        $ ____________



7.14 Equipment OM&M Manuals

	Total Cost	 				   	                        $ ____________


								
						TOTAL FEE PROPOSAL  $ ____________
						(Project A)



Labor Multiplier for Engineer Services:						____________

Labor Multiplier for Construction Inspection Services:				____________

Subcontractor Markup:								____________

Direct Expenses Markup:								____________

Additional Services/Costs								____________

M/WBE Plan (include % and subcontractors):					____________

											____________

